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STATEMENT OF WORK: 
Provide all labor, material, and equipment to accomplish the following work: 
 
Reference  Drawing SK- 1 Holding Room Casework Plan, Details Listed Below: 

 Furnish and Install 2 Corian Rain Cloud Counter Top with Cabinets Underneath. The cabinets are 
to be SSI Steel Brushed with Corian/Rain Cloud/integrated sink/4” Back Splash. 
ADA Sink with Hand Free Faucet.  Size: W 15.25”/D 19”/ H 7”/ 9 lb. Color: Stainless Steel 

Requirements:  ANSI/ASME A112.19.e, Type 304, Self –rim for plastic laminate or similar tops 

with concealed fasteners.  Ledge back or ledge sides with holes to receive required fixtures 

when mounted on countertop.  Stainless steel circular or oval shaped bowl.  Either cast or 

wrought brass or stainless steel P-traps and drain fittings; ASME A112.18.1.  Flat strainer, except 

where cup strainer or overflow standpipe specified. .  Provide cup strainer in cabinet type 1B. 

Provide stainless steel overflow stand pipe to within 38 mm (1-1/2 inches) of sink rim.  Exposed 

surface chromium plated finish. 

 Install four (4) SSL Fixture Furnished by the VA.  Provide and install whip connections between 
VA furnished fixtures and one (1) dimmer switch for lights. 

 The Task Lights shall be 0.44”H X 1.19” W X 36”L  LED includes clips & joiner, Full-Length 
Aluminum housing, extruded acrylic lensing, over 250 lumens per foot, Finish: White, Rated Life 
of 30,000 hours,  24 Volts. Location of Task Lights is shown on drawing SK-1. 

 6” Circular Countertop Waste disposal Chute.  Circular Countertop Waste Chute is a convenient 
way to offer an area for the disposal of paper waste in the sink area. The chute shall be mounted 
into any counter top opening that measures 5-3/4 inches in diameter. The unit is intended for 
permanent installation and sits securely in place with the use of a silicone sealant. After the 
chute is in properly sealed, a waste receptacle can be placed directly beneath it to catch the 
trash. The chute measures 6-3/4 inches in diameter overall and once installed, its lip protrudes 
from the counter top surface by only 1/8 of an inch. Manufactured from type-304 stainless steel 
with a heavy gauge, the waste chute has a rolled flange to cut down on the possibility of injury 
to both users and your cleaning staff. The exposed surfaces of the chute feature an attractive 
No. 4 satin finish. 

 Build temporary walls and door unit as per attached drawing SK-1, Holding Room Casework 
Plan. Demolition existing double door unit, temporary walls, and after job is completed.  Provide 
metal stud framing using 3-5/8 MS 18 Gage, 16” o.c.  

 1108” X 52” Record 5100 Slide Series Automatic Single Sliding Door Unit (SX-P) Furnished In 
bronze Anodized.  Finish Narrow Stile, Muntins, Standard Bottom Rail and Standard Locking 2 
Motion and Presence Sensors ¼” Frosted. 

 
Reference Drawing SK-2 Angio Casework Plan, Details Listed Below: 

 Furnish and Install Corian Rain Cloud Counter Top with Cabinets Underneath.  The cabinets are 
to be SSI Steel Brushed with Corian/Rain Cloud/3” Back Splash.  Coordinate layout and 
dimensions with Control Window. 
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General Notes:  
Work Hours:  Weekends and/or after 5:00pm Monday thru Friday.  Coordinate with Contracting Officer 
Representative. 
 ICRA Requirements:  The contractor will be responsible for safety and infection control requirements 
such as negative air machines (as needed), Tacky Mats, general cleaning, fire extinguishers, etc. 
During Construction 

1. Provide active means to prevent airborne dust from dispersing into atmosphere. 
2. Water mist work surfaces to control dust while cutting. 
3. Seal unused doors with duct tape. 
4. Block off and seal air vents. 
5. Place dust mat at entrance and exit of work area. Remove or isolate HVAC system in areas where 

work is being performed. 
 
Upon Completion of Project 

1. Wipe work surfaces with disinfectant. 

2. Contain construction waste before transport in tightly covered containers. 

3. Wet mop and/or vacuum with HEPA filtered vacuum before leaving work area. 

4. Remove isolation of HVAC system in areas where work is being performed 

 

Required Submission: Submit shop drawings and manufacture lecture showing complies with this 
Statement of Work and actual field measurement for approval by the COR before fabrication and 
installation starts.  

 
Period of Performance: 60 Calendar Days 


